STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE 11/ 29/ 05 I N SI SKI YOU COUNTY NEAR SEI AD
CONTRACT NUMBER 02-347104 VALLEY FROM 0.3 KM WEST TO 0.3 KM
LOCATI ON 02- Sl S-96- 65. 2/ 65. 6 EAST OF ONEI L CREEK
REPLACE CULVERTS W TH BRI DGE
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%

PROPGOSALS | SSUED 11 FUND TOTAL HA42 1, 718, 000

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
01/ 04/ 06
CONTRACT CODE 'G '
68 CONTRACT | TEMS

FEDERAL AlD ACST- P096- ( 046) E
P- P096- ( 046) E

TOTAL NUMBER OF WORKI NG DAYS 110

PERCENT UNDER EST 1.67

530 244-8464
00796880
FAX 530 244-8462

530 246-4292
00769989
FAX 530 246-9940

707 443-6371
00105709
FAX 707 443-0277

530 223-6605

NUMBER OF Bl DDERS 4 ENG NEERS EST 1,585, 721. 00 AMOUNT UNDER 26, 404. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1, 559, 317. 00 4 STEWART ENG NEERI NG | NC
P O BOX 990010
REDDI NG CA 96099
2 1, 794, 099. 00 3 J F SHEA CONSTRUCTI ON | NC
P O BOX 494519
REDDI NG CA 96049- 4519
3 1, 795, 754. 50 1 MERCER FRASER COVPANY
P O BOX 1006
EUREKA CA 95502-1006
4 1, 545, 718. 00 2 STI MPEL W EBELHAUS ASSCCI ATES

NO GOCD FAI TH EFFRT
P O BOX 492335
REDDI NG CA 96049- 2335

00789082
FAX 530 223-3879



02-347104 Bl D245

02- Sl S-96-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

11/ 29/ 05 01/ 04/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APEX FENCE COVPANY VETAL BEAM GUARD RAI L
ANDERSON CA
APPLY A LI NE STRI PI NG
ANDERSON CA
BENTANCOURT BROTHER CONSTRUCTI ON TEMPORARY SI GNAL AND BEACON
LI VERMORE CA
CAMBLI N STEEL SERVI CE REI NFORCI NG STEEL
SACRAMENTO CA
CONFAB GENERAL PRECAST
LATHROP CA
CONTRACTORS CHEM CAL POLYESTER
HAYWARD CA
M AND S ENVI RONVENTAL LANDSCAPE ERCSI ON CONTROL
REDDI NG CA
NORTH VEST PAVI NG ASPHALT CONCRETE
REDDI NG CA
TRAFFI C SOLUTI ONS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)

REDDI NG CA



02-347104 Bl D245

02- Sl S-96-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

11/ 29/ 05 01/ 04/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APEX FENCE VETAL BEAM GUARD RAI L
ANDERSON CA
APPLY A LINE I NC STRI PI NG
ANDERSON CA
BENTANCOURT BROTHERS CONSTRUCTI ON | NC ELECTRI CAL
LI VERMORE CA
CONFAB PRECAST BRI DGE DETOUR
LATHROP CA
M AND S ENVI RONVENTAL ERCSI ON CONTROL
REDDI NG CA
MORTON REI NFORCI NG REBAR
LAKEPORT CA
TERRY HANSEN ELECTRI C FLASH NG BEACON
REDDI NG CA
TRAFFI C SOLUTI ONS CONSTRUCTI ON AREA SI GNS

REDDI NG CA 96002

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 APEX FENCE COVPANY | NC VETAL BEAM GUARD RAI L
ANDERSON CA 96007

APPLY A LINE I NC STRI PI NG
ANDERSON CA 96007
CONTI NUED ON NEXT PAGE



02-347104 Bl D245
02- Sl S-96-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
11/ 29/ 05 01/ 04/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BENTANCOURT BROTHERS CONSTRUCTI ON | NC SI GNAL SYSTEM
LI VERMORE CA 94551
CONTRACTORS CHEM CAL | NC POLYESTER CONCRETE AND JO NT SEAL
HAYWARD CA 94545
M AND S ENVI RONVENTAL LANDSCAPE ERCSI ON CONTROL
REDDI NG CA 96003
MORTON REI NFORCI NG | NC REBAR
LAKEPORT CA 95453
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APEX FENCE COVPANY RAI LI NG ( PARTI AL)

ANDERSON CA

APPLY A LI NE
ANDERSON CA

BETTANCOURT BROTHERS CONSTRUCTI ON
LI VERMORE CA

CONFAB
LATHROP CA

MORTON REI NFORCI NG
LAKEPORT CA

TRAFFI C SOLUTI ONS
REDDI NG CA

STRI PI NG ( PARTI AL)

BEACON AND SI GNAL ( PARTI AL)

PRECAST SLAB ( PARTI AL)

REBAR ( PARTI AL)

CONSTRUCTI ON AREA S| GNS ( PARTI AL)



02-347104 Bl D245

02- Sl S-96-6 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
11/ 29/ 05 01/ 04/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 40 11. 00 440. 00
2 073031 900 MM TEMPORARY CULVERT M 25 250. 00 6, 250. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 150. 00 2,150. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 8, 100. 00 8, 100. 00
5 074029 TEMPORARY SI LT FENCE M 40 16. 00 640. 00
6 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 3, 600. 00 3, 600. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 5, 000. 00 5, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 35, 000. 00 35, 000. 00
9 (S) 120149 TEMPORARY PAVEMENT NMARKI NG ( PAI NT) M 10 175. 00 1, 750. 00
10 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 260 13. 00 3, 380. 00
11 (S) 128601 TEMPORARY S| GNAL SYSTEM LS LUWVP SUM 105, 000. 00 105, 000. 00
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 8, 500. 00 17, 000. 00
13 (S) 128660 TEMPORARY FLASHI NG BEACON LS LUWP SUM 19, 000. 00 19, 000. 00
14 129000 TEMPORARY RAI LI NG ( TYPE K) M 92 80. 00 7, 360. 00
15 (S) 150710 REMOVE TRAFFI C STRI PE M 240 11.00 2, 640. 00
16 (S) 150713 REMOVE PAVEMENT MARKI NG %24 4 238. 00 952. 00
17 150742 REMOVE ROADSI DE SI GN EA 2 200. 00 400. 00
18 150821 REMOVE HEADWAL L EA 1 3, 200. 00 3, 200. 00
19 152385 RELOCATE MARKER EA 3 80. 00 240. 00
20 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 150 51. 00 7, 650. 00
21 034740 REMOVE DEBRI RACK LS LUWP SUM 5, 450. 00 5, 450. 00
22 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 1, 000. 00 1, 000. 00
23 170101 DEVELOP WATER SUPPLY LS LUWVP SUM 1, 000. 00 1, 000. 00
24 190101 ROADWAY EXCAVATI ON VB 640 23.00 14, 720. 00
25 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 1,125 77.00 86, 625. 00
26 (F) 193003 STRUCTURE BACKFI LL ( BRI DCE) VB 640 180. 00 115, 200. 00
27 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 54 50. 00 2,700. 00
28 198020 | MPORTED RI VER GRAVEL TONN 430 67. 00 28, 810. 00
29 034741 PLACE MULCH ( EROSI ON CONTRCL) VB 110 135. 00 14, 850. 00
30 260201 CLASS 2 AGGREGATE BASE VB 310 145. 00 44, 950. 00
31 390102 ASPHALT CONCRETE (TYPE A) TONN 530 135. 00 71, 550. 00
32 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 135 600. 00 81, 000. 00
33 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 158 1, 000. 00 158, 000. 00
34 034742 M NOR CONCRETE (VEED BARRI ER) VB 8 1, 400. 00 11, 200. 00
35 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1.4 2, 300. 00 3, 220. 00
36 (S) 512354 FURNI SH PRECAST PRESTRESSED CONCRETE MR 161 850. 00 136, 850. 00

SLAB (TYPE SI V)



02-347104 Bl D245

02- SI S- 96- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
11/ 29/ 05 01/ 04/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 (S) 512510 ERECT PRECAST PRESTRESSED CONCRETE DECK EA 9 1, 980. 00 17, 820. 00
UNIT

38 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 3.5 5, 120. 00 17, 920. 00

39 515042 PLACE POLYESTER CONCRETE OVERLAY M2 136 182. 00 24, 752. 00

40 519120 JONT SEAL (MR 15 MV) M 22 300. 00 6, 600. 00

41 (S) 520102 BAR RElI NFORCI NG STEEL ( BRI DGE) KG 20, 800 3. 00 62, 400. 00

42 520110 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 8, 930 4.00 35, 720. 00
( BRI DGE)

43 566011 ROADSI DE SI GN - ONE POST EA 3 400. 00 1, 200. 00

44 566012 ROADSI DE SI GN - TWO POST EA 1 900. 00 900. 00

45 664015 450 MM CORRUGATED STEEL PI PE M 2 1, 400. 00 2, 800. 00
(2.01 MM THI CK)

46 664020 600 MM CORRUGATED STEEL Pl PE M 1 1, 500. 00 1, 500. 00
(2.01 MM THI CK)

47 721009 ROCK SLOPE PROTECTI ON TONN 120 80. 00 9, 600. 00
(FACING METHOD B)

48 721010 ROCK SLOPE PROTECTI ON TONN 340 85. 00 28, 900. 00
(BACKING NO. 1, METHOD B)

49 721012 ROCK SLOPE PROTECTI ON TONN 120 88. 00 10, 560. 00
(BACKING NO. 3, METHOD B)

50 721023 ROCK SLOPE PROTECTI ON (1/2T, METHOD B) TONN 790 85. 00 67, 150. 00

51 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) TONN 270 88. 00 23, 760. 00

52 729010 ROCK SLOPE PROTECTI ON FABRI C MR 230 5. 00 1, 150. 00

53 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 216 23.00 4, 968. 00

54 820107 DELI NEATOR ( CLASS 1) EA 34 130. 00 4, 420. 00

55 820108 DELI NEATOR ( CLASS 2) EA 3 140. 00 420. 00

56 820151 OBJECT MARKER (TYPE L-1) EA 6 125. 00 750. 00

57 (S) 832001 METAL BEAM GUARD RAI LI NG M 31 110. 00 3, 410. 00

58 833088 TUBULAR HANDRAI LI NG M 64 400. 00 25, 600. 00

59 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 4 4, 200. 00 16, 800. 00

60 (S) 839552 TERM NAL SECTI ON ( TYPE C) EA 1 125. 00 125. 00

61 (S) 839553 END SECTI ON EA 4 220. 00 880. 00

62 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 2 850. 00 1, 700. 00

63 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 2 3, 600. 00 7, 200. 00

64 839727 CONCRETE BARRI ER ( TYPE 736 MODI FI ED) M 29 580. 00 16, 820. 00

65 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 5 105. 00 525. 00

66 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 420 8. 00 3, 360. 00

( SPRAYABLE)



Bl D245

02-347104
02- Sl S-96-6 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
11/ 29/ 05 01/ 04/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
67 (S) 850120 PAVEMENT MARKER ( REFLECTI VE- RECESSED) EA 42 65. 00 2,730.00
68 999990 MOBI LI ZATI ON LS LUWVP SUM 150, 000. 00 150, 000. 00
TOTAL 1, 559, 317. 00



02-347104 Bl D245

02- Sl S-96-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
11/ 29/ 05 01/ 04/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 12. 00 480. 00 10. 00 400. 00 30. 00 1200. 00

2 550. 00 13750. 00 1, 000. 00 25000. 00 170. 00 4250. 00

3 1, 500. 00 1500. 00 2, 250. 00 2250. 00 2, 250. 00 2250. 00

4 15, 000. 00 15000. 00 20, 000. 00 20000. 00 28, 000. 00 28000. 00

5 12. 00 480. 00 10. 00 400. 00 56. 00 2240. 00

6 1, 500. 00 1500. 00 2,500. 00 2500. 00 2,900. 00 2900. 00

7 10, 000. 00 10000. 00 6, 000. 00 6000. 00 5, 500. 00 5500. 00

8 65, 000. 00 65000. 00 25, 000. 00 25000. 00 16, 000. 00 16000. 00

9 55. 00 550. 00 140. 00 1400. 00 200. 00 2000. 00
10 7.00 1820. 00 10. 00 2600. 00 14. 00 3640. 00
11 125, 000. 00 125000. 00 100, 000. 00 100000. 00 101, 000. 00 101000. 00
12 17, 000. 00 34000. 00 8, 000. 00 16000. 00 15, 000. 00 30000. 00
13 15, 000. 00 15000. 00 20, 000. 00 20000. 00 28, 000. 00 28000. 00
14 175. 00 16100. 00 125. 00 11500. 00 98. 00 9016. 00
15 5. 00 1200. 00 9. 00 2160. 00 12. 00 2880. 00
16 65. 00 260. 00 190. 00 760. 00 260. 00 1040. 00
17 250. 00 500. 00 150. 00 300. 00 210. 00 420. 00
18 17, 000. 00 17000. 00 15, 000. 00 15000. 00 14, 000. 00 14000. 00
19 65. 00 195. 00 60. 00 180. 00 50. 00 150. 00
20 70. 00 10500. 00 52. 00 7800. 00 37.00 5550. 00
21 10, 000. 00 10000. 00 8, 000. 00 8000. 00 1, 600. 00 1600. 00
22 1, 000. 00 1000. 00 1, 000. 00 1000. 00 1, 000. 00 1000. 00
23 1, 000. 00 1000. 00 1, 000. 00 1000. 00 1, 000. 00 1000. 00
24 60. 00 38400. 00 50. 00 32000. 00 180. 00 115200. 00
25 130. 00 146250. 00 70. 00 78750. 00 42.00 47250. 00
26 115. 00 73600. 00 110. 00 70400. 00 65. 00 41600. 00
27 100. 00 5400. 00 125. 00 6750. 00 70. 00 3780. 00
28 60. 00 25800. 00 70. 00 30100. 00 45. 00 19350. 00
29 25. 00 2750. 00 120. 00 13200. 00 85. 00 9350. 00
30 135. 00 41850. 00 150. 00 46500. 00 85. 00 26350. 00
31 160. 00 84800. 00 175. 00 92750. 00 160. 00 84800. 00
32 1, 100. 00 148500. 00 950. 00 128250. 00 500. 00 67500. 00
33 1, 500. 00 237000. 00 1, 500. 00 237000. 00 1, 100. 00 173800. 00
34 2, 000. 00 16000. 00 900. 00 7200. 00 450. 00 3600. 00
35 2,500. 00 3500. 00 2, 000. 00 2800. 00 2, 600. 00 3640. 00
36 700. 00 112700. 00 800. 00 128800. 00 950. 00 152950. 00
37 1, 800. 00 16200. 00 3, 500. 00 31500. 00 3, 000. 00 27000. 00
38 3, 000. 00 10500. 00 4,375.00 15312. 50 4, 400. 00 15400. 00
39 85. 00 11560. 00 155. 00 21080. 00 170. 00 23120. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67

68
TOT

02-347104

02- Sl S-96-6
11/ 29/ 05
SECOND
BI D AMOUNT

250. 00 5500. 00
3. 00 62400. 00
4.00 35720. 00
250. 00 750. 00
300. 00 300. 00
600. 00 1200. 00
3, 500. 00 3500. 00
75. 00 9000. 00
75. 00 25500. 00
77.00 9240. 00
80. 00 63200. 00
80. 00 21600. 00
6. 00 1380. 00
9. 00 1944. 00
65. 00 2210. 00
65. 00 195. 00
65. 00 390. 00
145. 00 4495. 00
450. 00 28800. 00
500. 00 2000. 00
500. 00 500. 00
700. 00 2800. 00
2,500. 00 5000. 00
2,500. 00 5000. 00
400. 00 11600. 00
100. 00 500. 00
5. 00 2100. 00
15. 00 630. 00
170, 000. 00 170000. 00
1, 794, 099. 00

SUMMARY OF REMA/
THI RD
Bl D AMOUNT
235.00 5170. 00
2.20 45760. 00
2.60 23218. 00
900. 00 2700. 00
750. 00 750. 00
500. 00 1000. 00
500. 00 500. 00
100. 00 12000. 00
90. 00 30600. 00
100. 00 12000. 00
90. 00 71100. 00
95. 00 25650. 00
7.00 1610. 00
5.00 1080. 00
36. 00 1224. 00
38. 00 114. 00
40. 00 240. 00
90. 00 2790. 00
400. 00 25600. 00
3, 500. 00 14000. 00
100. 00 100. 00
175. 00 700. 00
700. 00 1400. 00
3, 000. 00 6000. 00
620. 00 17980. 00
90. 00 450. 00
7.00 2940. 00
58. 00 2436. 00
275, 000. 00 275000. 00
1, 795, 754. 50

NI NG BI DDERS
FOURTH
BI D AMOUNT

450. 00 9900
3. 00 62400
3.50 31255
350. 00 1050
450. 00 450
300. 00 600
325. 00 325
70. 00 8400
70. 00 23800
70. 00 8400
75. 00 59250
75. 00 20250
5. 00 1150
12. 00 2592
50. 00 1700
50. 00 150
50. 00 300
120. 00 3720
400. 00 25600
3, 500. 00 14000
200. 00 200
600. 00 2400
700. 00 1400
3, 500. 00 7000
800. 00 23200
320. 00 1600
9. 00 3780
60. 00 2520.
150, 000. 00 150000
1, 545, 718. 00

Bl D245
PACE 9
01/ 04/ 06



